Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT37094

Tend Improvements to Roads and Construction of Culverts at Ramakrishna Heggadenagar West side in Ward No. 06 Byatarayanapura Sub Division

SNo	Item Name	Item	Unit	Estimate	Estimate	B MOHANKUMAR ( ) Total Amo	Quoted Ra	I RAVI R ( ) Total Amo	Quoted Ra	SRINIVAS N ( ) Total Amo	Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	129.87	137.8	17896.086	121.82	15820.763	130.0	16883.10	137.8	17896.086
2	KSRB-4-1.3	2	Cum	15.37	5408.12	83122.804	4780.78	73480.588	5200.0	79924.00	5408.12	83122.8044
3	KSRB 5.3-3	3	Sqm	12.96	5811.98	75323.260	5137.79	66585.758	5600.0	72576.00	5811.98	75323.2608
4	KSRB 4-6.7	4	Sqm	99.6	309.52	30828.192	273.62	27252.552	285.0	28386.00	309.52	30828.192
5	KSRB 4-1.7	5	cum	14.45	5627.54	81317.953	4974.75	71885.137	5500.0	79475.00	5627.54	81317.953
6	KSRB 15.1.	6	Sqm	21.6	223.66	4831.056	197.72	4270.752	220.0	4752.00	223.66	4831.056
7	KSRB 4.2.2	7	Cum	26.15	5998.54	156861.82	5302.71	138665.86	5500.0	143825.00	5998.54	156861.821
8	KSRB 4.9.2	8	Tonne	1.88	75224	141421.04	66497.98	125016.20	75200.0	141376.00	75223.96	141421.0448
9	Providing pr	9	Sqm	21.6	5418	117028.80	4789.51	103453.41	5198.0	112276.80	5418.0	117028.80
10	Providing pr	10	Sqm	74.7	2337	174573.90	2065.91	154323.47	2200.0	164340.00	2337.0	174573.90
11	KSRRB M1	11	Cum	129.87	60.42	7846.7454	53.41	6936.3567	55.0	7142.85	55.0	7142.85
	Total Summary Amount					891051.66	787690.87	0.00	850956.75	0.00	890347.77	0.00
	% against Estimated Rate						-11.5999		-4.4997		-0.079	
	% against CSR											
	Total Bid Amount						787690.87 (L1)		850956.75 (L2)		890347.77 (L3)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ, ಬೆಂಗಳೂರು

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2019-08-20 13:01:45.0	2019-10-09 16:01:03.0	2019-10-09 16:03:25.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:10:35.0	2019-07-26 17:10:42.0	2019-08-20 13:01:44.0	Approve	Three Bidders Participated for this work L1 Bidder B MOHANKUMAR (MOHAN CONSTRUCTION) Quoted RS 787690.87 (L1) -11.5999 below the Tender Amount, L2 Bidder RAVI R ( ) Quoted RS 850956.75 (L2) -4.4997 below the Tender Amount & L3 Bidder SRINIVAS N ( ) Quoted RS 890347.77 (L3) - -0.079 below the Tender Amount Hence the Rates Quoted By L1 Bidder B MOHANKUMAR (MOHAN CONSTRUCTION) Quoted RS 787690.87 (L1) -11.5999 below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:10:35.0	2019-07-26 17:10:35.0	2019-07-26 17:10:35.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:10:26.0	2019-07-26 17:10:31.0	2019-07-26 17:10:34.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:09:27.0	2019-07-26 17:09:33.0	2019-07-26 17:10:26.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 17:08:36.0	2019-07-26 17:08:46.0	2019-07-26 17:09:27.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37094	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 15:05:02.0	2019-07-26 17:08:26.0	2019-07-26 17:08:36.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 15:05:02.0	2019-07-26 15:05:02.0	2019-07-26 15:05:02.0	Submit		Completed